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June 24, 2021 

  
 
 

To: Prospective Bidders 
 
From: Jonathan W. Mitchell  
 Division Contract Engineer 
 
 
Contract ID#:   DC00249 
WBS Elements: 38420.3.3 & 38420.3.1 
TIP #: B-4590 
County: New Hanover 
Subject: Addendum #1: Bridge No. 29 Over Smith Creek     

The Subject contract proposal contains the following addendum: 
 
1- Notes to Contractors have been added.  See the attached notes dated 

06/24/2021. 
2- Replace the UbO SP in the proposal with the attached revised UbO SP dated 

06/24/2021. 
3- Replace the UO-2 plan sheet with the revised attached UO-2 plan sheet. 

 
 

 
 
 
 
 
***An Addendum has been added to Bid Express. 
 
 
 

http://www.ncdot.gov/


B-4590 DC00249 ADDENDUM #1 06/24/2021 

NOTES TO CONTRACTOR: 

 

1. Inasmuch as the paint system on the existing structural steel contains lead.  The 
contractor’s attention is directed to article 107-1 of the standard specifications.  Any costs 
resulting from compliance with applicable state or federal regulations pertaining to 
handling of materials containing lead based paint shall be included in the bid price for 
“Removal of Existing Structure Station -L- Sta. 18+44.50”, reference plan sheet S-3. 
 

2. Updated Right of Way plan sheets will be provided at the Preconstruction Conference. 
 

3. The line item “Removal of Existing Structure at Station -L- Sta. 18+44.50” shall include, 
but not limited to the following items: the fender system including the piles, the pivot 
deck including the piles, the control room (wheel house) including the piles, cribbing, the 
access boardwalk, and the bridge structure including the piles, caps, and the end bents 
including the piles. 
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General: 

The following utility companies have facilities that will be in conflict with the 
construction of this project: 

A. Duke Energy Progress – Distribution Power 
B. CenturyLink – Communication 
C. Cape Fear Public Utility Authority (CFPUA)  – Communication 

These conflicting facilities of power and communications will be adjusted prior to the 
Date of Availability unless otherwise noted and are therefore listed in these special 
provisions for the benefit of the Contractor.  All utility work listed herein will be done by 
the utility owners.  All utilities are shown on the plans from the best available 
information. 

The Contractor’s attention is directed to Article 105-8 of the 2012 Standard 
Specifications.  

Utilities Requiring Adjustment: 

Utility relocations are shown on the Utilities by Others Plans. 

A) Duke Energy Progress – Distribution Power 
1)  Duke Energy Progress will relocate their facilities by the Date of Availability. 
2)  Contact person for Duke Energy Progress is Mr. Matt Lashley at (919) 886-  

 0562 or MLashley@pike.com.  
 

B) CenturyLink – Communication 
1) CenturyLink will install their temporary aerial facilities by August 27, 2021.  
2) Contractor shall notify CenturyLink once temporary work bridge is removed 

for CenturyLink to install their permanent bore and remove the temporary 
aerial line. 

 

 
2641-116 Sumner Blvd., Raleigh, NC 27616 

(919) 878-7466 

mailto:MLashley@pike.com
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3) Contact person for CenturyLink is Ms. Cheryl Sasser at (252) 751-5750 or 
Cheryl.L.Sasser@centurylink.com. 
 

C) Cape Fear Public Utility Authority (CFPUA) - Communication 
1) CFPUA will relocate their temporary aerial facilities by August 27, 2021. 
2) Contractor shall notify CFPUA once temporary work bridge is removed for 

CFPUA to install their permanent bore and remove the temporary aerial line. 
3) Contact person for CFPUA is Mr. David Sickle at (910) 332-6661 or 

david.sickle@cfpua.org. 

file://saminc/RAL/PROJECTS/1317040445/B-4590/UbO%20PSP/Final_Deliverables/Cheryl.L.Sasser@centurylink.com
mailto:david.sickle@cfpua.org.
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